
United States Environmental Protection Agency 
Work Assignment Number 
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EPA 
Work Assignment D D Amendment Number: Other 

Contract Number I Contract Period 04/30/2012 To 04/29/2016 Title of Work Assignment/SF Site Name 

EP-W-12-013 Base Option Period Number 3 financial analysis support108b 
Contractor I Specify Section and paragraph of Contract SOW 

INDUSTRIAL ECONOMICS, INCORPORATED 
Purpose: ~ Work Assignment D Work Assignment Close-Out Period of Performance 

D Work Assignment Amendment D Incremental Funding 

D Work Plan Approval From 04/30/2015 To 04/29/2016 

Comments: 

The purpose of this amendment is to initiate Work Assignment (WA) 3-02. Michael Pease is appointed as the work 
assignment manager (WAM). The Level of Efforts, (LOE) is in the amount of 634 hours. The statement of work is 
attached. The contractor shall submit a work plan and cost estimate as it relates to this request. 

D Superfund Accounting and Appropriations Data 0 Non-Superfund 

@] 
Note: To report additional accounting and appropriations date use EPA Form 1900-69A. 
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Authorized Work Assignment Ceiling 

Contract Period: Cost/Fee: LOE: 0 
04/30/2012 To 04/29/2016 
This Action: 634 

Total: 634 

Work Plan I Cost Estimate Approvals 

Contractor WP Dated: Cost/Fee: LOE: 

Cumulative Approved: Cost/Fee: LOE: 

Work Assignment Manager Name Michael Pease Branch/Mail Code: 

Phone Number 703-308-0008 

(Signature) (Date) FAX Number: 

Project Officer Name Shannon Sturgeon Branch/Mail Code: 

Phone Number: 703-605-0509 

(Signature) (Date) FAX Number: 703-308-7903 
Other Agency Official Name Branch/Mail Code: 

Phone Number: 

(Signature) (Date) FAX Number: 

Contracting Official Name Eulvid Rocque Branch/Mail Code: 

Phone Number: 202-564-8316 

(Siqnature) !Date FAX Number: 

Work Assignment Form. (WebForms v1.0) 



CONTRACT NAME: 
CONTRACTOR: 

CONTRACT NO. 

Work Assignment No. 

Work Assignment 
Manager: 

TITLE: 

BACKGROUND 

ERAS Analytical Support Contract 
Industrial Economics, Incorporated 

EPW -12-013 

WA-3-2 

Michael Pease 
Office of Resource Conservation and Recovery 
MC 5303P 
1200 Pennsylvania Ave, NW 
Washington, DC 20460 
Phone: (703) 308-0008 

Financial Analysis Support for 108(b) Rulemaking 

EPA is currently undertaking a rulemaking under CERCLA 108(b) which would require certain 
classes of facilities to post financial assurance for their liabilities associated with the production, 
treatment, storage and disposal of hazardous substances. (See 74 FR 37213 July 28, 2009 and 75 
FR 816 January 6, 2010.) This rulemaking involves multiple financial analyses to be conducted 
to analyze rule options. Under a previous contract (EP-W-07-011), the contractor provided 
analyses involving the construction and evaluation of financial tests using credit ratings, 
financial statements and ratio analyses for hardrock mines and processors. At present, 
preliminary analyses have been conducted for both the extraction (mining) and processing 
portions of the potentially regulated universe and a draft background document created. 

Under previous work assignments (W A-B2, 1-2 and 2-2) under this contract the contractor has 
evaluated potentially regulated companies' bankruptcy potential, prepared reports on historic 
rates of returns of various asset classes, built a model that simulates trust fund performance under 
various scenarios and has conducted initial monte carlo simulations evaluating the impact of 
certain variables on trust performance. The contractor has also collected updated data (FY13) 
for the corporate entities and key inputs of the financial test analysis and done some preliminary 
analysis of that data. The financial test analysis and background document will help the Agency 
make important policy decisions about whether and in what form a financial test should be 
allowed in the regulations and document the work done. The information on asset returns, the 
trust performance model and the monte carlo simulation analyses will help EPA evaluate and 
inform options for the selection of a discount rate. 

PURPOSE AND OBJECTIVES 
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This work assignment intends to accomplish several objectives in support of the CERCLA 
1 08(b) rule writing initiative. First, it will continue supporting the evaluation of financial tests as 
a method of self-insurance for the hardrock mining sector and finish the production of a 
background document that explains the analyses conducted and the results. (task 2). Second, it 
will continue to evaluate possible discount rates and trust management approaches for possible 
application in funding long term obligations in the proposed regulations (task 3). 

At present the Agency is prioritizing the updates to the financial test analysis. A draft of the 
financial test analysis has been conducted and new data has been collected but the analysis may 
also need to be refined or revised before the background document describing the analysis and 
findings can be finalized. The evaluation of discount rates and the analysis of trust fund 
performance will continue as the Agency's understanding of how financial assurance amounts 
will be determined comes into greater clarity. 

Task 1: Work Plan and Management 

Within three days after the Work Assignment is provided, but prior to preparing the Work Plan or 
initiating any other task, the contractor shall discuss with the EPA W AM via telephone conference call 
the background and intent of the task and deliverables. 

Within 20 days of receipt of this Work Assignment, the contractor shall prepare and submit a work plan, 
staffing plan, and budget. The work plan shall lay out cost and labor hour estimates by task. In staffing 
this work the contractor shall include management with experience with financial test analysis, the 
treatment of environmental obligations in bankruptcy and the operation of financial responsibility 
programs and knowledge of discount rate theories and applications. The contractor will also conduct 
general management activities under this task. These activities shall include such efforts as project 
financial administration, periodic participation in conference calls and/or meeting with the EPA W AM, 
preparation of monthly progress reports, contract administration and management efforts. The contractor 
shall also provide updates on the status of each task to the EPA W AM via telephone conversations at least 
weekly. 

In addition to the other requirements for the work plan, approval of the work plan for this 
assignment will be contingent upon the contractor providing the basis for how Contract 
Management Costs will be calculated and reflected on each month's invoice. 

The Contractor shall describe in the work plan, how the Contractor plans to apply quality 
assurance (QA), and indicate in the work plan that the Contractor shall include a brief (e.g., one 
paragraph or less) summary of QA activities in the monthly progress/invoice reports to the 
W AM for this work assignment. Because the types of "data" involved in this SOW may mostly 
come from existing secondary sources which have already been subject to QA (e.g., peer
reviewed journals, audited financial statements and other Federal agencies such as the Securities 
Exchange Commission or the Mine Safety and Health Administration), the QA activities for this 
SOW may only require the Contractor to (a) examine data, calculations, and calculation results 
(e.g., evaluate numerical outliers), and (b) double-check spreadsheet calculation formulae. 

2 



Task 2: Continue Work on Financial Tests for Hardrock Mining 

Financial test analyses for hardrock mining and processing facilities. Under a previous contract 
(EP-W -07-011 ), EPA acquired financial information on hardrock mining and processing 
facilities (as well as chemical manufacturing, petroleum refining and coal fired power plant 
facilities). Under this contract's WA 2-2, the contractor gathered updated financial information 
for the analysis and ran preliminary analyses of that data. 

A. Under this task the contractor shall refine financial test analyses of the hardrock mining 
processing and extraction companies as necessary, and integrate the analyses to show 
aggregate results. Alternatives considered in these analyses shall include the alternatives 
previously investigated for hardrock mining companies under the previous contract. Task 
2A may involve analysis of additional provisions to the financial test proposal (e.g. a 
coverage multiple requirement analogous to that found at 40 CFR 264.143(f)(1)(i)(B) and 
(ii)(B)) or provisions in other financial assurance programs or consent decrees. 

B. Additional technical reports, analysis, and briefings on financial tests. During Agency 
and interagency review of products by the contractor, additional reports and briefings 
may be necessary. The contractor shall, for budget purposes, plan on two papers of 5 to 
10 pages in length and one briefing. The topics will be described by the W AM in 
technical directives. 

C. Finalize Background Documents for Hardrock Mining Rule Financial Test Proposal. 
Under a previous contract the contractor prepared a draft background document for the 
hardrock mining extraction universe. Under Task 2 C of this work assignment the 
contractor will update the background document to reflect any changes in the analyses 
that result from tasks 2A or B of this work assignment and the new data collected and 
then finalize the background document. The background document should cover the 
hardrock mining extraction and processing universe and provide information for the 
proposal on the information supporting the analyses, the methodologies followed, and 
the results of the analyses. The results should be shown for processing and extraction 
separately and integrated. This document should follow the same outline as the draft 
background document prepared for the hardrock mining extraction universe of facilities. 
W AM comments on the background document shall be incorporated and revised drafts 
of the document prepared as necessary. 

Task 3: Analysis of Discount Rates and Trust Management for Funding Long Term Remediation 
Costs. 

As part of the proposed rule the Agency may allow trust funds (either standby in conjunction with a third 
party instrument or funded) be used to secure funds for long term obligations. Further, funds, at times, 
may be recovered and placed in the Superfund while long-term work is underway at a site. The initial 
funding amount, and the manner in which trusts are managed and invested can affect the amount of funds 
available for remediation work in the future. Additionally, investment strategies and returns may inform 
the discount rate chosen for long term obligations. For example, the Agency may allow the series of 
expected future payments required to fund long term water treatment at a site to be discounted at a rate 
reflective of projected investment returns to arrive at a present value amount. The selected discount rate 
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may greatly affect the cost to industry of complying with the regulation and the likelihood that funds are 
available to meet future environmental costs, and thus public costs. 

A. The contractor may be asked to refine the model of trust fund performance and the initial monte 
carlo simulation analyses prepared under the previous work assignment (W A 1-2). Areas of 
possible refinement may be adjustments necessary to allow for the use of the analytical results in 
the public domain or to allow for trust model to be more easily updated by EPA in the future. 

B. In addition, the contractor shall continue to analyze various discount rates or information related 
to discount rates to assess the costs to industry arising from a given rate and the potential costs to 

the government at a given rate. The analysis should show the risk to the government at each 

rate and the variation in costs to industry at each rate. 

C. The contractor shall also revise the analyses in Task 2 A and/or B in response to workgroup or 
stakeholder comments as directed by the W AM. 

Deliverable Due date 
Task 1: Work Plan and Management 
Telephone Discussion w/W AM Within three days of work assignment initiation 
W orkplan, staffing and budget Within 20 days of issuance of the work assignment 

Task2 Continue Work on Financial 
Tests for Hardrock Mining 

A. Financial test analyses of the Refinements reflecting new data and W AM input 
hardrock mining extraction and June 12, 2015 
processing facilities refinements Revised report 2 weeks after W AM comments 
B. Additional technical reports, TBD based on TD from W AM 
analysis, and briefings on financial 
tests 
C. Update, revise and finalize TBD based on TD from W AM 
background documents for HRM Revised report three weeks after receipt of W AM 
financial test proposal comments 

Task 3: Discount Rate Analyses 
A. Trust fund performance Revised report three weeks after receipt of TD from 

modeling WAM 
B. Discount rate analyses Initial analysis due Dec 10, 2015 

Revised report two weeks after receipt of W AM 
comments 
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C. Revisions to analyses in 
response to workgroup 
comment 

TBD based on TD of W AM 
Revised reports two weeks after receipt of W AM 
comments. 
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United States Environmental Protection Agency 
Work Assignment Number 

Washington, DC 20460 3-02 

EPA 
Work Assignment D 0 Other Amendment Number: 

000001 

Contract Number I Contract Period 04/30/2012 To 04/29/2016 Title of Work Assignment/SF Site Name 

EP-W-12-013 Base Option Period Number 3 Financial Analysis Support for 
Contractor I Specify Section and paragraph of Contract SOW 

INDUSTRIAL ECONOMICS, INCORPORATED 
Purpose: D Work Assignment D Work Assignment Close-Out Period of Performance 

0 Work Assignment Amendment D Incremental Funding 

D Work Plan Approval From 04/30/2015 To 04/29/2016 

Comments: 

The purpose of this amendment is to approve the contractor's work plan/cost Estimate dated 05/18/2015 with Level of 
Effort, (LOE) of 63 4 hours and $59,839. 09l(b)(4) lcosd(b)(4) lfee). The Contractor is not authorized to go 
over the cost ceiling without the approval of the Contracting Officer. 

D Superfund Accounting and Appropriations Data 0 Non-Superfund 

@] 
Note: To report additional accounting and appropriations date use EPA Form 1900-69A. 

SFO 
(Max 2) 

" DCN Budget/FY Appropriation Budget Org/Code Program Element Object Class Amount (Dollars) (Cents) Site/Project Cost Org/Code 
<::: 

(Max6) (Max4) Code (Max 6) (Max 7) (Max9) (Max4) (Max8) (Max 7) :::J 

1 
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4 

5 

Authorized Work Assignment Ceiling 

Contract Period: Cost/Fee: LOE: 634 
04/30/2012 To 04/29/2016 
This Action: 0 

Total: 634 

Work Plan I Cost Estimate Approvals 

Contractor WP Dated: Cost/Fee: LOE: 

Cumulative Approved: Cost/Fee: LOE: 

Work Assignment Manager Name Michael Pease Branch/Mail Code: 

Phone Number 703-308-0008 

(Signature) (Date) FAX Number: 

Project Officer Name Shannon Sturgeon Branch/Mail Code: 

Phone Number: 703-605-0509 

(Signature) (Date) FAX Number: 703-308-7903 
Other Agency Official Name Branch/Mail Code: 

Phone Number: 

(Signature) (Date) FAX Number: 

Contracting Official Name Eulvid Rocque Branch/Mail Code: 

Phone Number: 202-564-8316 

(Siqnature) !Date FAX Number: 

Work Assignment Form. (WebForms v1.0) 



United States Environmental Protection Agency 
Work Assignment Number 

3-02 

EPA 
Washington, DC 20460 

Work Assignment D Other 0 Amendment Number: 

000002 

Contract Number I Contract Period 04/30/2015 To 04/29/2016 Title of Work Assignment/SF Site Name 

EP-W-12-013 Base Option Period Number 3 Financial Assurance 108 (b) 

Contractor I Specify Section and paragraph of Contract SOW 

INDUSTRIAL ECONOMICS, INCORPORATED 
Purpose: D Work Assignment D Work Assignment Close-Out Period of Performance 

0 Work Assignment Amendment D Incremental Funding 

D Work Plan Approval From 04/30/2015 To 04/29/2016 

Comments: 

The purpose of this amendment is to change the work assignment manager (WAM) from Michael Pease to Scott 

Palmer. All terms and conditions remain the same. 

D Superfund Accounting and Appropriations Data 0 Non-Superfund 

@] 
Note: To report additional accounting and appropriations date use EPA Form 1900-69A. 
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Authorized Work Assignment Ceiling 

Contract Period: Cost/Fee: LOE: 634 
04/30/2015 To 04/29/2016 
This Action: 0 

Total: 634 

Work Plan I Cost Estimate Approvals 

Contractor WP Dated: Cost/Fee LOE: 

Cumulative Approved: Cost/Fee LOE: 

Work Assignment Manager Name Michael Pease Branch/Mail Code: 

Phone Number: 703-308-0008 

(Signature) (Date) FAX Number: 

Project Officer Name Shannon Sturgeon Branch/Mail Code: 

Phone Number: 703-605-0509 

(Signature) (Date) FAX Number: 703-308-7903 
Other Agency Official Name Branch/Mail Code: 

Phone Number: 

(Signature) (Date) FAX Number: 

Contracting Official Name Eulvid Rocque Branch/Mail Code: 

Phone Number: 202-564-8316 

ISianature) !Date FAX Number: 

Work Assignment Form. (WebForms v1.0) 



United States Environmental Protection Agency 
Work Assignment Number 

3-02 

EPA 
Washington, DC 20460 

Work Assignment D Other 0 Amendment Number: 

000003 

Contract Number I Contract Period 04/30/2012 To 04/29/2017 Title of Work Assignment/SF Site Name 

EP-W-12-013 Base Option Period Number 3 Fin. Anal. 108(b) 
Contractor I Specify Section and paragraph of Contract SOW 

INDUSTRIAL ECONOMICS, INCORPORATED 
Purpose: D Work Assignment D Work Assignment Close-Out Period of Performance 

0 Work Assignment Amendment D Incremental Funding 

D Work Plan Approval From 04/30/2015 To 04/29/2016 

Comments: 

This amendment is to concur with the contractor's request for additional funding of $19,554.71 and a 

decrease in level of effort (LOE ) by 50.1 hrs. The new total LOE is now 583.9 hours and $79,393.80 
(b )(4) lcostl(b)(4) lfee). The contractor is not authorized to go over the approved ceiling 

D Superfund Accounting and Appropriations Data 0 Non-Superfund 

@] 
Note: To report additional accounting and appropriations date use EPA Form 1900-69A. 

SFO 

(Max 2) 
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<::: 
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1 

2 

3 

4 

5 

Authorized Work Assignment Ceiling 

Contract Period: Cost/Fee: LOE: 0 
04/30/2012 To 04/29/2017 
This Action: 584 

Total: 584 

Work Plan I Cost Estimate Approvals 

Contractor WP Dated: Cost/Fee LOE: 

Cumulative Approved: Cost/Fee LOE: 

Work Assignment Manager Name Michael Pease Branch/Mail Code: 

Phone Number: 703-308-0008 

(Signature) (Date) FAX Number: 

Project Officer Name Shannon Sturgeon Branch/Mail Code: 

Phone Number: 703-605-0509 

(Signature) (Date) FAX Number: 703-308-7903 
Other Agency Official Name Branch/Mail Code: 

Phone Number: 

(Signature) (Date) FAX Number: 

Contracting Official Name Eulvid Rocque Branch/Mail Code: 

Phone Number: 202-564-8316 

ISianature) !Date FAX Number: 

Work Assignment Form. (WebForms v1.0) 



United States Environmental Protection Agency 
Work Assignment Number 

Washington, DC 20460 3-04 

EPA 
Work Assignment D D Amendment Number: Other 

Contract Number I Contract Period 04/30/2012 To 04/29/2016 Title of Work Assignment/SF Site Name 

EP-W-12-013 Base Option Period Number 3 Preparation of Regulatory Imp a 
Contractor I Specify Section and paragraph of Contract SOW 

INDUSTRIAL ECONOMICS, INCORPORATED Task 1, 2 and 3 
Purpose: ~ Work Assignment D Work Assignment Close-Out Period of Performance 

D Work Assignment Amendment D Incremental Funding 

D Work Plan Approval From 04/30/2015 To 04/29/2016 

Comments: 

The purpose of this amendment is to initiate Work Assignment(WA) 3-4. Rachel Horton is appointed as the work 
assignment manager (WAM) and Scott Palmer as appointed the alternate. WAM. The Level of Effort (LOE) is in the 
amount of 292 hours. The statement of work is attached. The contractor shall submit a work plan and cost estimate as 
it relates to this request. 

D Superfund Accounting and Appropriations Data 0 Non-Superfund 

@] 
Note: To report additional accounting and appropriations date use EPA Form 1900-69A. 

SFO 
(Max 2) 

" DCN Budget/FY Appropriation Budget Org/Code Program Element Object Class Amount (Dollars) (Cents) Site/Project Cost Org/Code 
<::: 

(Max6) (Max4) Code (Max 6) (Max 7) (Max9) (Max4) (Max8) (Max 7) :::J 

1 

2 

3 

4 

5 

Authorized Work Assignment Ceiling 

Contract Period: Cost/Fee: LOE: 0 
04/30/2012 To 04/29/2016 
This Action: 292 

Total: 292 

Work Plan I Cost Estimate Approvals 

Contractor WP Dated: Cost/Fee: LOE: 

Cumulative Approved: Cost/Fee: LOE: 

Work Assignment Manager Name Rachel Horton Branch/Mail Code: 

Phone Number 703-305-0894 

(Signature) (Date) FAX Number: 

Project Officer Name Shannon Sturgeon Branch/Mail Code: 

Phone Number: 703-605-0509 

(Signature) (Date) FAX Number: 703-308-7903 
Other Agency Official Name Branch/Mail Code: 

Phone Number: 

(Signature) (Date) FAX Number: 

Contracting Official Name Eulvid Rocque Branch/Mail Code: 

Phone Number: 202-564-8316 

(Siqnature) !Date FAX Number: 

Work Assignment Form. (WebForms v1.0) 



Statement of Work 

--------------------------------------------------------------------------------------------------------

Work Assignment Number: 3-4 

Title: Preparation of Regulatory Impact Analysis for Pharmaceuticals, and Related Work 

Contracting Officer's Representative (COR): 

Alternate COR: 

Address: 

Telephone: 

BACKGROUND: 

Rachel Alford 

Scott Palmer 

OSWER/ORCR/ERAS 
Mail Code: 5305P 
1200 Pennsylvania Ave., NW 
Washington, D.C. 20460 

(703) 305-0894 
(703) 308-8895 (front office) 
(703) 308-7903 (FAX) 

In December 2008, EPA proposed to add hazardous pharmaceutical wastes to the current federal 
Universal Waste (UW) Program. The UW Program is a set of simplified hazardous waste 
management standards for a small group of hazardous wastes which currently include batteries, 
pesticides, lamps and mercury-containing equipment. UWs are typically low-risk during 
accumulation and transport and are generated in a variety of settings other than the industrial 
setting (e.g., retail stores, office buildings households). EPA believed that adding hazardous 
waste pharmaceuticals to the UW program would have simplified the management of hazardous 
waste pharmaceuticals for the health care industry while encouraging proper disposal of 
hazardous waste pharmaceuticals. However, based on the public comments received on the 
proposal, particularly comments raising concerns over the diversion of such wastes due to the 
lack of notification and manifest requirements under the universal waste program, EPA has 
decided that the Universal Waste Rule is not the appropriate regulatory approach to address the 
management of hazardous waste pharmaceuticals. Therefore EPA is working on a new Proposed 
Pharmaceuticals Rule that will be under a different, more comprehensive regulatory approach. 

The EPA has collected data on the amount of pharmaceuticals generated at different facilities, as 
well as completed a draft Regulatory Impact Analysis. 
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PURPOSE AND SCOPE OF THIS WORK STATEMENT: 

The purpose of the Statement of Work is to provide for all analytical assessment needs related to 
costs, economic impacts, benefits, document preparation, and related technical and supporting 
analyses necessary to support the Agency's promulgation of the proposed rule: Pharmaceuticals 
ORCR Rule. The scope of the Statement of Work includes refinement of cost-benefit analysis 
based on workgroup, OP and OMB review, and assistance to the COR to respond to analytical 
comments and questions from the Office of Policy (OP) and Office of Management Budget 
(OMB). The contractor shall make the best use possible of the Regulatory Impact Analysis 
(RIA) also known as a Economic Analysis (EA) 1 completed on November 3, 2014 prepared for 
the proposed rule under contract EP-W -12-013 W A 2-04. The contractor shall not duplicate 
work done under previous Work Assignments. 

Task 1: Submit Work Plan & Budget 

The contractor shall supply the COR with a proposed work plan, deliverables schedule, and cost 
estimate for completing the Tasks described in this SOW. For each of the Tasks in this SOW 
which involves "environmental data"--- as defined according to EPA's mandatory quality 
management system2 ---the Contractor shall describe in the work plan, how the Contractor plans 
to apply quality assurance (QA), and indicate in the work plan that the Contractor shall include a 
brief (e.g., one paragraph or less) summary of QA activities in the monthly progress/invoice 
reports to the W AM for this work assignment. Because the types of "environmental data" 
involved in this SOW may mostly come from existing secondary sources which have already 
been subject to QA (e.g., peer-reviewed journals, and other Federal agencies such as the Energy 
Information Administration, the Census Bureau, and the Bureau of Labor Statistics), the QA 
activities for this SOW may only require the Contractor to (a) examine data, calculations, and 
calculation results (e.g., evaluate numerical outliers), and (b) double-check spreadsheet 
calculation formulae. 

Task 1 Deliverable: 

Proposed work plan, deliverables schedule, and cost estimate (budget). 

Task 2: Respond to OP and OMB Comments and Revise the RIA 

The contractor shall respond to workgroup and OMB comments and revise the RIA based on 
direction from the W AM. The contractor shall if asked assist with briefing presentations and 
make editorial and numerical changes to the RIA based on OMB comments. The contractor 
shall assist with the finalization of the November 3, 2014 draft RIA entitled Regulatory Impact 
Analysis for EPA's proposed Healthcare Facility-specific Regulations for the Management of 
Hazardous Waste Pharmaceuticals. The contractor shall revise the RIA in response to 
workgroup, W AM and OMB comments. There may be editorial comments as well as a need for 

1 The RIA is a required cost and benefit analysis document for EPA's regulations. 

Additional information about EPA's quality management system is available at http://www.epa.gov/quality/ 
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revisions to the methodology and/or numbers in the RIA. Occasionally OMB requests additional 
sensitivity analysis. The contractor may also be asked to provide briefing materials for OMB 
and EPA meetings. 

These activities may include, but are not necessarily limited to: 

• Additional analyses of the methodology and the models employed in 
the EA; 

• Sensitivity analysis of the number of entities, costs, and/or benefits; 

• Preparing briefing packages; 

• Providing tables, bullet lists, fact sheets, flow charts, or presentation 
graphics; 

• Drafting a short memo in response to OMB comments regarding 

how their comments will be handled in regard to the final EA; 

and 

• Incorporating editorial comments into the final EA. 

Task 2: Deliverables 

The deliverable under this Task shall be draft and final versions of the completed RIA. The 
draft deliverable shall be due within 10 working days from COR receipt of the final deliverable 
(TD or otherwise) under Task 2. The final deliverable shall be due no later than five working 
days following contractor receipt of all written COR comments on the draft. Briefing packages 
shall be prepared within 2 Agency work days and e-mailed to theW AM and alternate-W AM. 

Task 3: Respond to Public Comments on the RIA 

The contractor shall respond to public comments on the Pharmaceuticals Rule RIA in a 
Memorandum. The contractor shall finalize responses to public comments on the 
Pharmaceuticals Rule RIA according to W AM direction. The contractor shall provide brief 
responses in "plain English" to public comments. 

Task 3: Deliverables 

• The contractor shall create a way to organize public RIA comments 
and contractor responses by RIA topic headings. 

• The contractor will provide responses to all RIA comments and 
provide a draft to the W AM. 

The deliverable under this Task shall be draft and final versions of response to comments 
Pharmaceuticals RIA Memorandum. The draft deliverable shall be due within 20 working days 
from COR receipt of the final deliverable (TD or otherwise) under Task 3. The final deliverable 
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shall be due no later than 10 working days following contractor receipt of all written COR 
comments on the draft. 
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United States Environmental Protection Agency 
Work Assignment Number 

Washington, DC 20460 3-04 

EPA 
Work Assignment D 0 Other Amendment Number: 

000001 

Contract Number I Contract Period 04/30/2012 To 04/29/2016 Title of Work Assignment/SF Site Name 

EP-W-12-013 Base Option Period Number 3 Pharms Rule RIA 
Contractor I Specify Section and paragraph of Contract SOW 

INDUSTRIAL ECONOMICS, INCORPORATED All Tasks 
Purpose: D Work Assignment D Work Assignment Close-Out Period of Performance 

0 Work Assignment Amendment D Incremental Funding 

D Work Plan Approval From 04/30/2015 To 04/29/2016 

Comments: 

Purpose of this amendment is to appoint Phuc Phan as the alternate-WAM. In addition this amendment approves the 
contractor's work plan and cost estimate dated 5/20/2015 with Level of Effort (LOE)of 292 hours and $28,951.72 
(b )(4) costl(bl(4l lfee). The contractor is not allowed to go over the approved ceiling without the approval 
o~ u e LOn cracting Officer. 

D Superfund Accounting and Appropriations Data 0 Non-Superfund 

@] 
Note: To report additional accounting and appropriations date use EPA Form 1900-69A. 

SFO 
(Max 2) 

" DCN Budget/FY Appropriation Budget Org/Code Program Element Object Class Amount (Dollars) (Cents) Site/Project Cost Org/Code 
<::: 

(Max6) (Max4) Code (Max 6) (Max 7) (Max9) (Max4) (Max8) (Max 7) :::J 

1 

2 

3 

4 

5 

Authorized Work Assignment Ceiling 

Contract Period: Cost/Fee: LOE: 292 
04/30/2012 To 04/29/2016 
This Action: 0 

Total: 292 

Work Plan I Cost Estimate Approvals 

Contractor WP Dated: Cost/Fee: LOE: 

Cumulative Approved: Cost/Fee: LOE: 

Work Assignment Manager Name Rachel Horton Branch/Mail Code: 

Phone Number 703-305-0894 

(Signature) (Date) FAX Number: 

Project Officer Name Shannon Sturgeon Branch/Mail Code: 

Phone Number: 703-605-0509 

(Signature) (Date) FAX Number: 703-308-7903 
Other Agency Official Name Branch/Mail Code: 

Phone Number: 

(Signature) (Date) FAX Number: 

Contracting Official Name Eulvid Rocque Branch/Mail Code: 

Phone Number: 202-564-8316 

(Siqnature) !Date FAX Number: 

Work Assignment Form. (WebForms v1.0) 



United States Environmental Protection Agency 
Work Assignment Number 

Washington, DC 20460 3-04 

EPA 
Work Assignment D 0 Other Amendment Number: 

000002 

Contract Number I Contract Period 04/30/2012 To 04/29/2016 Title of Work Assignment/SF Site Name 

EP-W-12-013 Base Option Period Number 3 Pharms Final Rule RIA 
Contractor I Specify Section and paragraph of Contract SOW 

INDUSTRIAL ECONOMICS, INCORPORATED All tasks 
Purpose: D Work Assignment D Work Assignment Close-Out Period of Performance 

0 Work Assignment Amendment D Incremental Funding 

D Work Plan Approval From 04/30/2015 To 04/29/2016 

Comments: 

This amendment appoint Chris McMinimy as the alt. Work Assignment Manager (WAM) and also add additional level of 
effort (LOE)in the amount of 442 hours for on-going support under this work assignment. The total LOE for the work 
assignment is now 734 hours. The statement of work is attached. The contractor shall submit a work plan/cost 
estimate in response to this request. 

D Superfund Accounting and Appropriations Data 0 Non-Superfund 

@] 
Note: To report additional accounting and appropriations date use EPA Form 1900-69A. 

SFO 
(Max 2) 

" DCN Budget/FY Appropriation Budget Org/Code Program Element Object Class Amount (Dollars) (Cents) Site/Project Cost Org/Code 
<::: 

(Max6) (Max4) Code (Max 6) (Max 7) (Max9) (Max4) (Max8) (Max 7) :::J 

1 

2 

3 

4 

5 

Authorized Work Assignment Ceiling 

Contract Period: Cost/Fee: LOE: 0 
04/30/2012 To 04/29/2016 
This Action: 734 

Total: 734 

Work Plan I Cost Estimate Approvals 

Contractor WP Dated: Cost/Fee: LOE: 

Cumulative Approved: Cost/Fee: LOE: 

Work Assignment Manager Name Rachel Horton Branch/Mail Code: 

Phone Number 703-305-0894 

(Signature) (Date) FAX Number: 

Project Officer Name Shannon Sturgeon Branch/Mail Code: 

Phone Number: 703-605-0509 

(Signature) (Date) FAX Number: 703-308-7903 
Other Agency Official Name Branch/Mail Code: 

Phone Number: 

(Signature) (Date) FAX Number: 

Contracting Official Name Eulvid Rocque Branch/Mail Code: 

Phone Number: 202-564-8316 

(Siqnature) !Date FAX Number: 

Work Assignment Form. (WebForms v1.0) 



Statement of Work 

--------------------------------------------------------------------------------------------------------

Work Assignment Number: 3-4 

Title: Preparation of Regulatory Impact Analysis for Pharmaceuticals, and Related Work 

Contracting Officer's Representative (COR): 

Alternate COR: 

Address: 

Telephone: 

BACKGROUND: 

Rachel Horton 

Chris McMinimy 

OSWER/ORCR/ERAS 
Mail Code: 5305P 
1200 Pennsylvania Ave., NW 
Washington, D.C. 20460 

(703) 305-0894 
(703) 308-8895 (front office) 
(703) 308-7903 (FAX) 

On September 15, 2015 the EPA published and put out for public comments the Management 
Standards for Hazardous Waste Pharmaceuticals Proposed Rule and Supporting Regulatory 
Impact Analysis (RIA). Industrial Economics Inc (lEe) help develop and write the supporting 
RIA and is now tasked with collecting and updating the supporting data for the final 
pharmaceuticals rule RIA, making changes and revisions to the rule RIA based on public, 
workgroup comments, Office Of Policy (OP) and the Office of Management and Budget (OMB) 
comments, updating the benefits of the RIA for the final rule and refining the costs based on any 
regulatory changes from the proposed rule to the final pharmaceuticals rule. Because the final 
rule is on a quick timeline the contractor shall help plan and commence the collecting of 
supporting data, updating exhibits in the universe chapter 2, any Executive Orders supporting 
data information and other tasks as needed so when option selections and regulatory details are 
provided the final pharmaceuticals rule draft RIA can be completed as quickly as possible while 
still responding to public and workgroup comments. I have attached the current draft regulatory 
schedule as Attachment A to the Work Assignment. This schedule is subject to change, 
however, the rule schedule is an indication of the potential tight timelines the final 
pharmaceuticals rule may be held to. 

PURPOSE AND SCOPE OF THIS WORK STATEMENT: 

The purpose of the Statement of Work is to provide for all analytical assessment needs related to 
costs, economic impacts, benefits, document preparation, and related technical and supporting 
analyses necessary to support the Agency's promulgation of the final rule: Pharmaceuticals 
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ORCR Rule. The scope of the Statement of Work includes refinement of cost-benefit analysis 
based on workgroup, public comments and assistance to the COR to respond to analytical 
comments and questions from the Office of Policy (OP) and Office of Management Budget 
(OMB). The contractor shall make the best use possible of the Regulatory Impact Analysis 
(RIA) also known as an Economic Analysis (EA) 1 completed and published in the Federal 
Register on September 15, 2015 prepared for the proposed rule under contract EP-W-12-013 WA 
3-04. The contractor shall not duplicate work done under previous Work Assignments. 

Task 1: Submit Work Plan & Budget 

The contractor shall supply the COR with a proposed work plan, deliverables schedule, and cost 
estimate for completing the Tasks described in this SOW. For each of the Tasks in this SOW 
which involves "environmental data"--- as defined according to EPA's mandatory quality 
management system2 ---the Contractor shall describe in the work plan, how the Contractor plans 
to apply quality assurance (QA), and indicate in the work plan that the Contractor shall include a 
brief (e.g., one paragraph or less) summary of QA activities in the monthly progress/invoice 
reports to the W AM for this work assignment. Because the types of "environmental data" 
involved in this SOW may mostly come from existing secondary sources which have already 
been subject to QA (e.g., peer-reviewed journals, and other Federal agencies such as the Energy 
Information Administration, the Census Bureau, and the Bureau of Labor Statistics), the QA 
activities for this SOW may only require the Contractor to (a) examine data, calculations, and 
calculation results (e.g., evaluate numerical outliers), and (b) double-check spreadsheet 
calculation formulae. 

Task 1 Deliverable: 

Proposed work plan, deliverables schedule, and cost estimate (budget). 

Task 2: Collect data and Update the Universe of Facilities to Be Regulated under the Final 
Pharmaceuticals Rule 

The contractor shall utilize the updated RCRA Info and Biennial Report (BR) Data from the 
hazardous waste generators rule under contract EP-W-12-013 and Statement of Work (SOW) 
number 3-8 and collect any additional data needed for the pharmaceuticals final rule for the 
NAICS codes in the regulated universe described in Exhibit ES-1 entitled Number of Large 
Quantity Generators (LQGs), Small Quantity Generators (SQGs) and Conditionally Exempt 
Small Quantity Generators (CESQGS) in the Affected Universe by Facility Type and Exhibit 
ES-2 entitled Aggregate Annual Hazardous Waste Pharmaceuticals Generation by Facility Type 
for All Facilities (Tons). The contractor shall collect tonnage data, other facility level and 
industry level data that supports the hazardous waste tons and hazardous waste pharmaceuticals 
by NAICS code using the methodology consistent with the hazardous waste (HW) generator rule 
and rewrite the methodology section of chapter 2 and chapter 3 of the finalized and published 

1 The RIA is a required cost and benefit analysis document for EPA's regulations. 

Additional information about EPA's quality management system is available at http://www.epa.gov/quality/ 
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Regulatory Impact Analysis of EPA's Proposed Regulations for the Management of Hazardous 
Waste Pharmaceuticals at Healthcare Facilities. To the extent possible the contractor will not 
duplicate the effort for the universe and hazardous waste tonnage data for LQGs, SQGs and 
CESQGs for the healthcare facilities under the HW generator rule universe. The contractor shall 
update the potentially impacted industries chapter 2 exhibits. The contractor will use ratios of 
LQGs to SQGs and LQGs to CESQGs that are provided and described in the HW generator rule. 

The contractor will contact Massachusetts, Minnesota and New Jersey as well as six other states 
and try to get updated state facility level and aggregated healthcare facility hazardous waste 
generator data. The contractor shall collect and update the annual revenues, payroll and number 
of employees for the potentially to be regulated universe under the final proposed 
pharmaceuticals rule. The contractor shall look for and summarize any additional relevant 
studies on the impacts of pharmaceuticals especially hazardous waste pharmaceuticals impact on 
environmental and human health from improper disposal and/or sewering of pharmaceuticals. 
The contractor will also use the latest Regulatory Flexibility Small Business Administration's 
(SBA's) small business thresholds for the RIA. 

Task 2: Deliverables 

The deliverable under this Task shall be draft and final versions of the updated chapters of the 
RIA and shall be e-mailed to the Contracting Officer Representative (COR) within 20 days of 
receiving a Technical Directive (TD). The contractor shall receive up 5 TDs. The contractor 
shall provide the W AM with separate draft chapters as they are completed and updated and in a 
later task put all the chapters together as a complete draft RIA. The final deliverable shall be due 
no later than five working days following contractor receipt of all written COR comments on the 
draft. 

Task 3: Respond to Public Comments on the Proposed Pharmaceuticals Rule RIA 

The contractor shall respond to public comments on the Pharmaceuticals Rule RIA in a 
Memorandum. The contractor shall modify responses to public comments on the 
pharmaceuticals rule RIA according to W AM direction. The contractor shall provide brief 
responses in "plain English" to public comments. 

Task 3: Deliverables 

• The contractor shall create a way to organize public RIA comments 
and contractor responses by RIA topic headings. 

• The contractor will provide responses to all RIA comments and 
provide a draft to the W AM. 

The deliverable under this Task shall be draft and final versions of the completed RIA. The 
draft deliverable shall be due within 10 working days from COR receipt of the final deliverable 
(TD or otherwise) under Task 3. The final deliverable shall be due no later than five working 
days following contractor receipt of all written COR comments on the draft. Briefing packages 
shall be prepared within 2 Agency work days and e-mailed to theW AM and alternate-W AM. 
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Task 4: Respond to Public, Workgroup and OP and OMB Comments and Revise the RIA 

The contractor shall revise the proposed pharmaceuticals rule RIA based on direction from the 
W AM. The contractor shall if asked assist with briefing presentations and make editorial and 
numerical changes to the RIA based on workgroup and public comments. 

The contractor shall submit individual draft RIA chapters to the W AM as they are completed and 
also later combine all of the RIA chapters into a completed draft RIA. Some of the chapters to 
be provided to the W AM are the following. 

Executive Summary 
Chapter 1: Introduction 
Chapter 2: Potentially Impacted Industries 
Chapter 3: Assessment of Costs 
Chapter 4: Benefits of the rule 
Chapter 5: Summary of Regulatory Benefits & Costs 
Chapter 6: Equity Considerations and Other Impacts 

The contractor shall assist with the finalization of the final pharmaceuticals rule RIA entitled 
Regulatory Impact Analysis for EPA's proposed EPA's Proposed Regulations for the 
Management of Hazardous Waste Pharmaceuticals at Healthcare Facilities. The contractor shall 
revise the RIA in response to workgroup, W AM and OMB comments. There may be revisions 
to the methodology and/or numbers in the RIA. Occasionally OMB requests additional 
sensitivity analysis. The contractor shall compile all of the RIA chapters into one single draft and 
final RIA. The RIA shall have a table of contents and list of acronyms in the beginning of the 
RIA. The contractor will also provide an Executive Summary (ES) in the RIA that summarized 
the findings, costs, benefits and net benefits of the rule similar to the ES in the proposed 
pharmaceuticals rule RIA. The contractor may also be asked to provide briefing materials for 
OMB and EPA meetings. 

These activities may include, but are not necessarily limited to: 

• Additional analyses of the methodology and the models employed in 
the EA; 

• Sensitivity analysis of the number of entities, costs, and/or benefits; 

• Preparing briefing packages; 

• Providing tables, bullet lists, fact sheets, flow charts, or presentation 
graphics; 

• Drafting a short memo in response to OMB comments regarding 

how their comments will be handled in regard to the final EA; 

and 

• Incorporating editorial comments into the final EA. 
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Task 4: Deliverables 

The deliverable under this Task shall be draft and final versions of the completed RIA Chapters. 
The draft deliverable chapters shall be due within 10 working days from COR receipt of the final 
deliverable (TD or otherwise) under Task 4. The completed RIA draft with all of the chapters 
shall be due in time for management review and FAR. The final deliverable RIA shall be due no 
later than five working days following contractor receipt of all written COR comments on the 
draft. Briefing packages shall be prepared within 2 Agency work days and e-mailed to the 
W AM and alternate-W AM. 

Task 4: Update and Finalize the ICR for the Pharmaceuticals Final Rule 

The contractor shall design the spreadsheets for the pharmaceuticals final rule RIA to help 
automate the drafting of the Information Collection Request (ICR) for the rule. The 
contractor shall write and update and revise the proposed pharmaceuticals rule ICR to 
satisfy ICR requirements for the final pharmaceuticals rule. Some of the anticipated 
sections of the ICR are the following. 

1. Section 1. Identification of the Information Collection 
a. Title and Number of the Information Collection 
b. Short Characterization of ICR 

2. Need for and Use of the Collection 
a. Need and Authority for the Collection 
b. Practical Utility and Users of the Data 

3. Nonduplication, Consultations, and Other Collection 
a. Nonduplication 
b. Public Notice 
c. Consultations 
d. Effects of Less frequent Collection 
e. General Guidelines 
f. Confidentiality 
g. Sensitivity Questions 

4. The Respondents and the Information Requested 
a. Respondents and NAICS Codes 
b. Information Requested 

5. The Information Collected-Agency Activities, Collection Methodology, and 
Information Management 

a. Agency Activities 
b. Small Entity Flexibility 

6. Estimating the Hour and Cost Burden of the Collection 
a. Estimating Respondent Burden 
b. Estimating Respondent Costs 
c. Estimating Agency Burden and Cost 
d. Estimating State and Local Authority Burden and Costs 
e. Estimating the Respondent Universe and Total Burden and Costs 
f. Reasons for Change in Burden 
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g. Burden Statement 
Exhibits 
Exhibits 1: Organizations Contacted for Information Supporting the Development of this 
ICR 
Exhibit 2: Estimated Universe of Facilities Affected by the Pharmaceuticals Final Rule 
Exhibits 3: Respondent Burden and Cost Estimates by Generator Status 
Exhibit 4A: Respondent Burden and Cost Estimates for Large Quantity Generators (LQGs) 
Exhibit 4B: Respondent Burden and Cost Estimates for Small Quantity Generators (SQGs) 
Exhibit 4C: Respondent Burden and Cost Estimates for Conditionally Exempt Small 
Quantity Generators 
Exhibit 5: Agency Burden and Cost Estimates 
Exhibit 6: Burden and Cost Estimates for State and Local Authorities 

In addition to the listed sections above the contractor shall add any additional sections as 
described by the rule writing team, OP and OMB. 

Task 5: Programmatic Support 

The contractor shall continue to be prepared to provide programmatic support in the area of 
short-term or quick turnaround technical assistance, analysis, and supporting documents to 
ORCR for the rule. 

Under this task, the contractor shall develop and submit various general support documents 
and analyses directly or indirectly related to the rule. Examples of such 
documents/analyses may include, but not be limited to: 

• cost or cost savings summary tables addressing impacts of one or more of 
the regulatory improvement areas; 

• brief benefits assessments for one or more of the regulatory improvement 
areas; 

• general or specific briefing packages; 
• fact sheets, flow charts, or graphics; 

The need for and number of such documents remains uncertain at the time of this W A. 
The WAM will provide a Technical Directive (TD) designed to clarify the need and scope 
of such document( s ), as necessary. The contractor shall budget for approximately one (2) 
TDs under this Task. 
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United States Environmental Protection Agency 
Work Assignment Number 

Washington, DC 20460 3-04 

EPA 
Work Assignment D 0 Other Amendment Number: 

000003 

Contract Number I Contract Period 04/30/2012 To 04/29/2016 Title of Work Assignment/SF Site Name 

EP-W-12-013 Base Option Period Number 3 Pharms Rule RIA WP 
Contractor I Specify Section and paragraph of Contract SOW 

INDUSTRIAL ECONOMICS, INCORPORATED All tasks 
Purpose: D Work Assignment D Work Assignment Close-Out Period of Performance 

0 Work Assignment Amendment D Incremental Funding 

D Work Plan Approval From 04/30/2015 To 04/29/2016 

Comments: 

The purpose of this amendment is to approve the clint(aftor' 0 work ~lan/cost estimate dated December 14, 2015 with a 
level of effort (LOE ) of 442 hours and $43,592.65 (b (4 Ieos~ b)(4) lfee). The total LOE is now 734 hrs. 
and $72,5 44 .37l(b)(4) lcostl(b)(4) lfee) .The contractor is not allow to go over the approved ceiling without 
the approval of the con tracting officer. 

D Superfund Accounting and Appropriations Data 0 Non-Superfund 

@] 
Note: To report additional accounting and appropriations date use EPA Form 1900-69A. 

SFO 
(Max 2) 

" DCN Budget/FY Appropriation Budget Org/Code Program Element Object Class Amount (Dollars) (Cents) Site/Project Cost Org/Code 
<::: 

(Max6) (Max4) Code (Max 6) (Max 7) (Max9) (Max4) (Max8) (Max 7) :::J 

1 

2 

3 

4 

5 

Authorized Work Assignment Ceiling 

Contract Period: Cost/Fee: LOE: 734 
04/30/2012 To 04/29/2016 
This Action: 0 

Total: 734 

Work Plan I Cost Estimate Approvals 

Contractor WP Dated: Cost/Fee: LOE: 

Cumulative Approved: Cost/Fee: LOE: 

Work Assignment Manager Name Rachel Horton Branch/Mail Code: 

Phone Number 703-305-0894 

(Signature) (Date) FAX Number: 

Project Officer Name Shannon Sturgeon Branch/Mail Code: 

Phone Number: 703-605-0509 

(Signature) (Date) FAX Number: 703-308-7903 
Other Agency Official Name Branch/Mail Code: 

Phone Number: 

(Signature) (Date) FAX Number: 

Contracting Official Name Eulvid Rocque Branch/Mail Code: 

Phone Number: 202-564-8316 

(Siqnature) !Date FAX Number: 

Work Assignment Form. (WebForms v1.0) 



United States Environmental Protection Agency 
Work Assignment Number 

3-04 

EPA 
Washington, DC 20460 

Work Assignment D Other 0 Amendment Number: 

000004 

Contract Number I Contract Period 04/30/2012 To 04/29/2016 Title of Work Assignment/SF Site Name 

EP-W-12-013 Base Option Period Number 3 Pharms Rule RIA WP 
Contractor I Specify Section and paragraph of Contract SOW 

INDUSTRIAL ECONOMICS, INCORPORATED 
Purpose: D Work Assignment D Work Assignment Close-Out Period of Performance 

0 Work Assignment Amendment D Incremental Funding 

D Work Plan Approval From 04/30/2015 To 04/29/2016 

Comments: 

The purpose of this ]Jm0(dfent i~ to de-scope the level of effort (LOE) of this work assignment by 377.80 

hours and $34, 353.241 b 4 Ieos~ (b )(4) ee). The approved ceiling for this work assignment is now 

LOE at 356.20 hours and $38,191.13l(b)(4) lcostl(b)(4) lfee). The contractor is not authorized to go 

D Superfund Accounting and Appropriations Data 0 Non-Superfund 

@] 
Note: To report additional accounting and appropriations date use EPA Form 1900-69A. 

SFO 

(Max 2) 

" DCN Budget/FY Appropriation Budget Org/Code Program Element Object Class Amount (Dollars) (Cents) Site/Project Cost 
<::: 

:::J (Max6) (Max4) Code (Max 6) (Max 7) (Max9) (Max4) (Max8) Org/Code 

1 

2 

3 

4 

5 

Authorized Work Assignment Ceiling 

Contract Period: Cost/Fee: LOE: 0 
04/30/2012 To 04/29/2016 
This Action: 356 

Total: 356 

Work Plan I Cost Estimate Approvals 

Contractor WP Dated: Cost/Fee LOE: 

Cumulative Approved: Cost/Fee LOE: 

Work Assignment Manager Name Rachel Horton Branch/Mail Code: 

Phone Number: 703-305-0894 

(Signature) (Date) FAX Number: 

Project Officer Name Shannon Sturgeon Branch/Mail Code: 

Phone Number: 703-605-0509 

(Signature) (Date) FAX Number: 703-308-7903 
Other Agency Official Name Branch/Mail Code: 

Phone Number: 

(Signature) (Date) FAX Number: 

Contracting Official Name Eulvid Rocque Branch/Mail Code: 

Phone Number: 202-564-8316 

ISianature) !Date FAX Number: 

Work Assignment Form. (WebForms v1.0) 



United States Environmental Protection Agency 
Work Assignment Number 

Washington, DC 20460 3-08 

EPA 
Work Assignment D D Amendment Number: Other 

Contract Number I Contract Period 04/30/2012 To 04/29/2016 Title of Work Assignment/SF Site Name 

EP-W-12-013 Base Option Period Number 3 Improv. to the Haz. Waste Gen. 
Contractor I Specify Section and paragraph of Contract SOW 

INDUSTRIAL ECONOMICS, INCORPORATED Task 1, Task 2, Task 3 
Purpose: ~ Work Assignment D Work Assignment Close-Out Period of Performance 

D Work Assignment Amendment D Incremental Funding 

D Work Plan Approval From 04/30/2015 To 04/29/2016 

Comments: 

The purpose of this amendment is to initiate Work Assignment (WA) 3-8. Phuc Phan is appointed the work assignment 
manager (WAM) and Rachel Horton as the alternate. WAM. The Level of Effort, (LOE) is in the amount of 158 hours.The 
statement of work is attached. The contractor shall submit a work plan and cost estimate as it relates to this 
request. 

D Superfund Accounting and Appropriations Data 0 Non-Superfund 

@] 
Note: To report additional accounting and appropriations date use EPA Form 1900-69A. 

SFO 
(Max 2) 

" DCN Budget/FY Appropriation Budget Org/Code Program Element Object Class Amount (Dollars) (Cents) Site/Project Cost Org/Code 
<::: 

(Max6) (Max4) Code (Max 6) (Max 7) (Max9) (Max4) (Max8) (Max 7) :::J 

1 

2 

3 

4 

5 

Authorized Work Assignment Ceiling 

Contract Period: Cost/Fee: LOE: 0 
04/30/2012 To 04/29/2016 
This Action: 158 

Total: 158 

Work Plan I Cost Estimate Approvals 

Contractor WP Dated: Cost/Fee: LOE: 

Cumulative Approved: Cost/Fee: LOE: 

Work Assignment Manager Name Phuc Ph an Branch/Mail Code: 

Phone Number 703-306-1013 

(Signature) (Date) FAX Number: 

Project Officer Name Shannon Sturgeon Branch/Mail Code: 

Phone Number: 703-605-0509 

(Signature) (Date) FAX Number: 703-308-7903 
Other Agency Official Name Branch/Mail Code: 

Phone Number: 

(Signature) (Date) FAX Number: 

Contracting Official Name Eulvid Rocque Branch/Mail Code: 

Phone Number: 202-564-8316 

(Siqnature) !Date FAX Number: 

Work Assignment Form. (WebForms v1.0) 



EPA CONTRACT NUMBER EP-W-12-013 

Statement of Work 

Work Assignment Number: 3-08 

Title: Economic Analysis and Related Support for: Improvements to the Hazardous Waste 
Generator Regulatory Program, and Associated RCRA Work 

Work Assignment Manager (W AM): 

Alternate W AM: 

Address: 

Telephone: 

Work Assignment Alternate Manager: 

Address: 

Telephone: 

Period of Performance: 

Phuc Phan 

Rachel Horton 

ERAS/ORCR/OSWER 
Mail Code 5305P 
1200 Pennsylvania Ave. N.W. 
Washington, D.C. 20460 

(703) 306-1013 
(703) 308-5268 (front office) 
(703) 308-7903 (fax) 

Rachel Horton 

ERAS/ORCR/OSWER 
Mail Code 5305P 
1200 Pennsylvania Ave. N.W. 
Washington, D.C. 20460 

(703) 305-0894 
(703) 308-5268 (front office) 
(703) 308-7903 (FAX) 

CO signature through April29, 2016. 

PURPOSE AND SCOPE OF THIS WORK ASSIGNMENT AMENDMENT: 
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The purpose of this Work Assignment (W A) is to continue the work on finalizing the economic 
analysis (EA). The scope of this W A may include: responding to theW AM or the alternate 
W AM, Office of Management and Budget (OMB), Office of Policy (OP), and the workgroup. It 
may include expanded analytical methodology; alternative baseline adjustments; ongoing new 
and refined data collection and quality control; analytical model expansion; alternative 
options/sensitivity analyses; information collection request (ICR) development, and continued 
EA document preparation and revisions. The primary focus of this W A is to incorporate 
comments and suggestions to finalize the EA and ICR. 

Finally, this WA includes the continued potential need for preparation of emergency 
turnaround assessments, general supporting materials, briefings, general project 
coordination, and ongoing communication/outreach to the W AM and alternate W AM. 

WORK STATEMENT: 

Task 1. Work Plan, Progress Reports and Budget 

Within twenty (20) days of receipt of this W A, the contractor shall deliver a work plan. This plan 
shall include a proposed level of effort, budget, schedule of tasks, and schedule of deliverables. 
A cost proposal shall accompany this work plan. 

All data collection, assessment, and quality issues associated with this W A shall adhere to EPA 
data quality guidance and requirements, as established in EPA Order 5360.1A2, EPA Manual 
5360.Al, and OSWER's and ORCR's Quality Management Plans. See: 
http://www.epa.gov/guality/ga docs.html 

As part of the monthly progress reports for this W A, the contractor shall provide a summary of 
all data collection and quality control activities conducted during each month. 

No confidential business information (CBI) shall be collected or used in conjunction with this 
W A. However, proprietary data may be used following written approval from the W AM. 

This W A includes no limited travel for the contractor. However, travel remains approved under 
the prior Amendment. 

Deliverable(s) and Schedule: 

Work Plan and Budget within allotted time frame identified above. 

Task 2: Programmatic Support 

The contractor shall continue to be prepared to provide programmatic support in the area of 
short-term or quick turnaround technical assistance, analysis, and supporting documents to 
ORCR for the rule. 
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Under this task, the contractor shall develop and submit various general support documents 
and analyses directly or indirectly related to the rule. Examples of such 
documents/analyses may include, but not be limited to: 

• cost or cost savings summary tables addressing impacts of one or more of 
the regulatory improvement areas; 

• brief benefits assessments for one or more of the regulatory improvement 
areas; 

• general or specific briefing packages; 
• fact sheets, flow charts, or graphics; 

The need for and number of such documents remains uncertain at the time of this W A. 
The WAM will provide a Technical Directive (TD) designed to clarify the need and scope 
of such document(s), as necessary. The contractor shall budget for approximately two (2) 
TDs under this Task. 

Work under this task shall build upon, but not duplicate work conducted under W A 2-08. 

Deliverable(s) and Schedule: 

DELIVERABLES DUE DATES 
Development of quick-turnaround support documents Draft: Three Agency working days 
and analyses related to the rule: from receipt of TD and all supporting 

information. 
To be defined in the TD (e.g., briefing package, fact 
sheet) Final: Three Agency working days 

from receipt of all written W AM 
comments on draft. 

Task 3: Responding to Comments to Finalize the RIA 

EPA is not expecting to receive a lot of comments from Office of Policy, OEI, OMB, and 
public comments because some of the proposed requirements are voluntary, which provide 
more flexibility for the regulated industries to comply with existing regulations. However, 
the contractor might have to revise costs, economic impacts, benefits, small entity impacts, 
information collection request (ICR), and related technical and supporting analyses 
necessary to sustain the Agency's promulgation of the rule: "Improvements to the 
Hazardous Waste Generator Regulatory Program, and Associated RCRA Work." 
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United States Environmental Protection Agency 
Work Assignment Number 

Washington, DC 20460 3-08 

EPA 
Work Assignment D 0 Other Amendment Number: 

000001 

Contract Number I Contract Period 04/30/2015 To 04/29/2016 Title of Work Assignment/SF Site Name 

EP-W-12-013 Base Option Period Number 3 Regulatory Reform and Strearnli 
Contractor I Specify Section and paragraph of Contract SOW 

INDUSTRIAL ECONOMICS, INCORPORATED all tasks 
Purpose: D Work Assignment D Work Assignment Close-Out Period of Performance 

0 Work Assignment Amendment D Incremental Funding 

D Work Plan Approval From 04/30/2015 To 04/29/2016 

Comments: 

The purpose of this amendment is to a0prove and acce~t the contractor's work plan/cost Es timate dated 05/20/2015 with 
not allowed to go over the aLOE of 158 hours and $15,788.BBI(b)(4 lcostl(b (4) lfee). The contractor is 

approve ceilings without the approval of the Contrac-lng urrlcer. 

D Superfund Accounting and Appropriations Data 0 Non-Superfund 

@] 
Note: To report additional accounting and appropriations date use EPA Form 1900-69A. 

SFO 
(Max 2) 

" DCN Budget/FY Appropriation Budget Org/Code Program Element Object Class Amount (Dollars) (Cents) Site/Project Cost Org/Code 
<::: 

(Max6) (Max4) Code (Max 6) (Max 7) (Max9) (Max4) (Max8) (Max 7) :::J 

1 

2 

3 

4 

5 

Authorized Work Assignment Ceiling 

Contract Period: Cost/Fee: LOE: 158 
04/30/2015 To 04/29/2016 
This Action: 0 

Total: 158 

Work Plan I Cost Estimate Approvals 

Contractor WP Dated: Cost/Fee: LOE: 

Cumulative Approved: Cost/Fee: LOE: 

Work Assignment Manager Name Phuc Ph an Branch/Mail Code: 

Phone Number 703-306-1013 

(Signature) (Date) FAX Number: 

Project Officer Name Shannon Sturgeon Branch/Mail Code: 

Phone Number: 703-605-0509 

(Signature) (Date) FAX Number: 703-308-7903 
Other Agency Official Name Branch/Mail Code: 

Phone Number: 

(Signature) (Date) FAX Number: 

Contracting Official Name Eulvid Rocque Branch/Mail Code: 

Phone Number: 202-564-8316 

(Siqnature) !Date FAX Number: 

Work Assignment Form. (WebForms v1.0) 



United States Environmental Protection Agency 
Work Assignment Number 

Washington, DC 20460 3-08 

EPA 
Work Assignment D 0 Other Amendment Number: 

000002 

Contract Number I Contract Period 04/30/2015 To 04/29/2016 Title of Work Assignment/SF Site Name 

EP-W-12-013 Base Option Period Number 3 Haz Waste Gen. 
Contractor I Specify Section and paragraph of Contract SOW 

INDUSTRIAL ECONOMICS, INCORPORATED 
Purpose: D Work Assignment D Work Assignment Close-Out Period of Performance 

0 Work Assignment Amendment D Incremental Funding 

D Work Plan Approval From 04/30/2015 To 04/29/2016 

Comments: 

The purpose of this amendment is to appoint Chris McMinimy as the work assignment manager (WAM). 

D Superfund Accounting and Appropriations Data 0 Non-Superfund 

@] 
Note: To report additional accounting and appropriations date use EPA Form 1900-69A. 

SFO 
(Max 2) 

" DCN Budget/FY Appropriation Budget Org/Code Program Element Object Class Amount (Dollars) (Cents) Site/Project Cost Org/Code 
<::: 

(Max6) (Max4) Code (Max 6) (Max 7) (Max9) (Max4) (Max8) (Max 7) :::J 

1 

2 

3 

4 

5 

Authorized Work Assignment Ceiling 

Contract Period: Cost/Fee: LOE: 158 
04/30/2015 To 04/29/2016 
This Action: 0 

Total: 158 

Work Plan I Cost Estimate Approvals 

Contractor WP Dated: Cost/Fee: LOE: 

Cumulative Approved: Cost/Fee: LOE: 

Work Assignment Manager Name Chris McMinimy Branch/Mail Code: 

Phone Number 703-308-0105 

(Signature) (Date) FAX Number: 

Project Officer Name Shannon Sturgeon Branch/Mail Code: 

Phone Number: 703-605-0509 

(Signature) (Date) FAX Number: 703-308-7903 
Other Agency Official Name Branch/Mail Code: 

Phone Number: 

(Signature) (Date) FAX Number: 

Contracting Official Name Eulvid Rocque Branch/Mail Code: 

Phone Number: 202-564-8316 

(Siqnature) !Date FAX Number: 

Work Assignment Form. (WebForms v1.0) 



United States Environmental Protection Agency 
Work Assignment Number 

Washington, DC 20460 3-08 

EPA 
Work Assignment D 0 Other Amendment Number: 

000003 

Contract Number I Contract Period 04/30/2012 To 04/29/2016 Title of Work Assignment/SF Site Name 

EP-W-12-013 Base Option Period Number 3 Regulatory Reform and Strearnli 
Contractor I Specify Section and paragraph of Contract SOW 

INDUSTRIAL ECONOMICS, INCORPORATED 
Purpose: D Work Assignment D Work Assignment Close-Out Period of Performance 

0 Work Assignment Amendment D Incremental Funding 

D Work Plan Approval From 04/30/2015 To 04/29/2016 

Comments: 

The purpose of this work assignment is to add additional level of effort (LOE) of 365 hours for on-going support 
under this work assignment. The total LOE for the work assignment is now 523 hours. The statement of work is 
attached. The contractor shall submit a work plan/cost estimate in response to this request. 

D Superfund Accounting and Appropriations Data 0 Non-Superfund 

@] 
Note: To report additional accounting and appropriations date use EPA Form 1900-69A. 

SFO 
(Max 2) 

" DCN Budget/FY Appropriation Budget Org/Code Program Element Object Class Amount (Dollars) (Cents) Site/Project Cost Org/Code 
<::: 

(Max6) (Max4) Code (Max 6) (Max 7) (Max9) (Max4) (Max8) (Max 7) :::J 

1 

2 

3 

4 

5 

Authorized Work Assignment Ceiling 

Contract Period: Cost/Fee: LOE: 0 
04/30/2012 To 04/29/2016 
This Action: 523 

Total: 523 

Work Plan I Cost Estimate Approvals 

Contractor WP Dated: Cost/Fee: LOE: 

Cumulative Approved: Cost/Fee: LOE: 

Work Assignment Manager Name Chris McMinirny Branch/Mail Code: 

Phone Number 703-308-0105 

(Signature) (Date) FAX Number: 

Project Officer Name Shannon Sturgeon Branch/Mail Code: 

Phone Number: 703-605-0509 

(Signature) (Date) FAX Number: 703-308-7903 
Other Agency Official Name Branch/Mail Code: 

Phone Number: 

(Signature) (Date) FAX Number: 

Contracting Official Name Eulvid Rocque Branch/Mail Code: 

Phone Number: 202-564-8316 

(Siqnature) !Date FAX Number: 

Work Assignment Form. (WebForms v1.0) 



EPA CONTRACT NUMBER EP-W-12-013 

Statement of Work 

Work Assignment Number: 3-08 

Title: Economic Analysis and Related Support for: Improvements to the Hazardous Waste 
Generator Regulatory Program, and Associated RCRA Work 

Work Assignment Manager (W AM): 

Address: 

Telephone: 

Work Assignment Alternate Manager: 

Address: 

Telephone: 

Period of Performance: 

Chris McMinimy 

ERAS/ORCR/OSWER 
Mail Code 5305P 
1200 Pennsylvania Ave. N.W. 
Washington, D.C. 20460 

(703) 308-0105 
(703) 308-5268 (front office) 
(703) 308-7903 (fax) 

Rachel Horton 

ERAS/ORCR/OSWER 
Mail Code 5305P 
1200 Pennsylvania Ave. N.W. 
Washington, D.C. 20460 

(703) 305-0894 
(703) 308-5268 (front office) 
(703) 308-7903 (FAX) 

CO signature through April29, 2016. 
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PURPOSE AND SCOPE OF THIS WORK ASSIGNMENT AMENDMENT: 

The purpose of this Work Assignment (W A) is to revise the approved work assignment to add X 
hours of additional LOE. The LOE will provide funding for the contractor to incorporate revised 
data on the universe of potentially affected facilities into the RIA and ICR. The work assigned in 
this amendment builds upon the work already conducted under the existing work assignment 3-
08 task 3. 

WORK STATEMENT: 

Task 1. Work Plan, Progress Reports and Budget 

Within twenty (20) days of receipt of this W A, the contractor shall deliver a work plan. This plan 
shall include a proposed level of effort, budget, schedule of tasks, and schedule of deliverables. 
A cost proposal shall accompany this work plan. 

All data collection, assessment, and quality issues associated with this W A shall adhere to EPA 
data quality guidance and requirements, as established in EPA Order 5360.1A2, EPA Manual 
5360.Al, and OSWER's and ORCR's Quality Management Plans. See: 
http://www.epa.gov/guality/ga docs.html 

As part of the monthly progress reports for this W A, the contractor shall provide a summary of 
all data collection and quality control activities conducted during each month. 

No confidential business information (CBI) shall be collected or used in conjunction with this 
W A. However, proprietary data may be used following written approval from the W AM. 

This W A includes no limited travel for the contractor. However, travel remains approved under 
the prior Amendment. 

Deliverable(s) and Schedule: 

Work Plan and Budget within allotted time frame identified above. 

Task 4: Update Universe to Finalize the RIA 

The contractor shall revise the universe of facilities that may be potentially affected by the 
proposed rule using updated data provided by the W AM. The contractor shall revise and 
resubmit the potentially impacted universe, costs, economic impacts, benefits, small entity 
impacts, and related technical and support analyses using the updated data. Specific 
instructions will be provided by the W AM by technical direction. 

Task 5: Update Information Collection Request 

The contractor shall revise the ICR and incorporate the updated universe of facilities that 
may be potentially affected by the proposed rule. The contractor might have to revise the 
ICR to incorporate changes to the rule preamble and text. Specific instructions will be 
provided by the W AM by technical direction. 

2 



United States Environmental Protection Agency 
Work Assignment Number 

Washington, DC 20460 3-08 

EPA 
Work Assignment D 0 Other Amendment Number: 

000004 

Contract Number I Contract Period 04/30/2012 To 04/29/2016 Title of Work Assignment/SF Site Name 

EP-W-12-013 Base Option Period Number 3 Haz Waste Gen rule 
Contractor I Specify Section and paragraph of Contract SOW 

INDUSTRIAL ECONOMICS, INCORPORATED 
Purpose: D Work Assignment D Work Assignment Close-Out Period of Performance 

0 Work Assignment Amendment D Incremental Funding 

D Work Plan Approval From 04/30/2015 To 04/29/2016 

Comments: 

The purpose of this amendment is to approve the contractor's work plan dated 12/21/15 w(t} a Jeve~ of effort (LOE) 
365 hours and $35,027. 6sl(b)(4) lcostl(b)(4) lfee). The total is now $50, 816l(b) 4 ostl(b)(4) 

of 

I 
fee) and 523 LOE hours. The contractor is not allowed to go over the approved ceilings without the approval of the 
Con tracting Officer. 

D Superfund Accounting and Appropriations Data 0 Non-Superfund 

@] 
Note: To report additional accounting and appropriations date use EPA Form 1900-69A. 

SFO 
(Max 2) 

" DCN Budget/FY Appropriation Budget Org/Code Program Element Object Class Amount (Dollars) (Cents) Site/Project Cost Org/Code 
<::: 

(Max6) (Max4) Code (Max 6) (Max 7) (Max9) (Max4) (Max8) (Max 7) :::J 

1 

2 

3 

4 

5 

Authorized Work Assignment Ceiling 

Contract Period: Cost/Fee: LOE: 523 
04/30/2012 To 04/29/2016 
This Action: 0 

Total: 523 

Work Plan I Cost Estimate Approvals 

Contractor WP Dated: Cost/Fee: LOE: 

Cumulative Approved: Cost/Fee: LOE: 

Work Assignment Manager Name Chris McMinimy Branch/Mail Code: 

Phone Number 703-308-0105 

(Signature) (Date) FAX Number: 

Project Officer Name Shannon Sturgeon Branch/Mail Code: 

Phone Number: 703-605-0509 

(Signature) (Date) FAX Number: 703-308-7903 
Other Agency Official Name Branch/Mail Code: 

Phone Number: 

(Signature) (Date) FAX Number: 

Contracting Official Name Eulvid Rocque Branch/Mail Code: 

Phone Number: 202-564-8316 

(Siqnature) !Date FAX Number: 

Work Assignment Form. (WebForms v1.0) 



United States Environmental Protection Agency 
Work Assignment Number 

Washington, DC 20460 3-10 

EPA 
Work Assignment D D Amendment Number: Other 

Contract Number I Contract Period 04/30/2012 To 04/29/2016 Title of Work Assignment/SF Site Name 

EP-W-12-013 Base Option Period Number 3 eEnterprise Scoping Analyses 
Contractor I Specify Section and paragraph of Contract SOW 

INDUSTRIAL ECONOMICS, INCORPORATED 
Purpose: ~ Work Assignment D Work Assignment Close-Out Period of Performance 

D Work Assignment Amendment D Incremental Funding 

D Work Plan Approval From 04/30/2015 To 04/29/2016 

Comments: 

The purpose of this amendment is to initiates Work Assignment (WA) 3-10. David Nicholas is appointed as the work 
assignment manager (WAM). The Level of Effort, (LOE) is in amount of 760 hours. The statement of work is attached. 
The contractor shall submit a work plan and cost estimate as it relates to this request. 

D Superfund Accounting and Appropriations Data 0 Non-Superfund 

@] 
Note: To report additional accounting and appropriations date use EPA Form 1900-69A. 

SFO 
(Max 2) 

" DCN Budget/FY Appropriation Budget Org/Code Program Element Object Class Amount (Dollars) (Cents) Site/Project Cost Org/Code 
<::: 

(Max6) (Max4) Code (Max 6) (Max 7) (Max9) (Max4) (Max8) (Max 7) :::J 

1 

2 

3 

4 

5 

Authorized Work Assignment Ceiling 

Contract Period: Cost/Fee: LOE: 0 
04/30/2012 To 04/29/2016 
This Action: 760 

Total: 760 

Work Plan I Cost Estimate Approvals 

Contractor WP Dated: Cost/Fee: LOE: 

Cumulative Approved: Cost/Fee: LOE: 

Work Assignment Manager Name David Nicholas Branch/Mail Code: 

Phone Number 202-566-1927 

(Signature) (Date) FAX Number: 

Project Officer Name Shannon Sturgeon Branch/Mail Code: 

Phone Number: 703-605-0509 

(Signature) (Date) FAX Number: 703-308-7903 
Other Agency Official Name Branch/Mail Code: 

Phone Number: 

(Signature) (Date) FAX Number: 

Contracting Official Name Eulvid Rocque Branch/Mail Code: 

Phone Number: 202-564-8316 

(Siqnature) !Date FAX Number: 

Work Assignment Form. (WebForms v1.0) 



Contract # : EPW 12 013 
Statement of Work WA 3-10 

Title: eEnterprise Seeping Analyses in OSWER 

Contracting Officer's Representative: Name: 

Address: OSWER/PARMS (51 03t) Fax No: 
1200 Pennsylvania, NW, Washington, DC 20460 

BACKGROUND, PURPOSE AND SCOPE 

David Nicholas 
202-566-1927 
202 566-1933 

The Government Performance and Results Act (GPRA) of 1993 and GPRA 
Modernization Act of 2010 hold all federal agencies accountable for how they use 
their resources to achieve results. It requires: (1) strategic planning, (2) the 
development of measures to assess program performance and progress, (3) that 
information is reported to the public, and (4) that agencies develop a schedule of 
planned and completed program evaluations. 

Assessing the benefits of modernizing our national system of environmental 
protection, in coordination with our state, local, and tribal partners is an essential 
component to understanding our progress towards agencywide GPRA goals and 
objectives. The initiative to modernize the way environmental results are 
monitored, reported and assessed is known as eEnterprise. 

eEnterprise is an initiative between States and EPA to improve environmental 
outcomes through maximizing the use of advanced monitoring and technology; 
optimizing program operations; increasing transparency; and to dramatically 
enhance service to the regulated community and the public. This initiative will 
expand the use of advance monitoring technology in research, regulations, and 
inspections so that government, regulated entities and the public will have better 
information on sources of pollutants and environmental conditions. This statement 
of work covers the support needed to assess the benefits of taking this new 
approach and describe the positive impacts and costs in both quantitative and 
qualitative terms. 

To ensure state perspectives are included, EPA and the Environmental Council of 
States ( ECOS) formed a Working Group in June 2012 to collaboratively pursue 
electronic reporting between regulated entities and environmental government 
regulators. However, electronic reporting is only one part of a much larger set of 
opportunities and challenges that need to be addressed as we seek to modernize 
our approach to environmental protection using advances in both 
emissions/ pollutant monitoring and inform at ion technology. Further, on December 
5, 2012 the President of ECOS and the US EPA Deputy Administrator signed a joint 
statement confirming the commitment of the States and EPA to collaboratively 
govern eEnterprise. 

In this larger initiative, called eEnterprise, regulated entities could electronically 
conduct business transactions with the government: submitting permit applications, 
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updating financial assurance documentation, and reporting emission and pollutant 
discharge data. The tools/systems that support this should be "smart" to help 
entities understand their regulatory obligations, eliminate duplicative entry of 
information and efficiently support electronic signature requirements consistent 
with proposed EPA and state regulations. Quantifying and describing these 
beneficial impacts is a necessary step in managing the eEnterprise initiative and will 
form the core of this statement of work's tasks. 

OSWER is leading an agencywide team along with state partners to examine the 
potential barriers to broader adoption of electronic permitting systems. States 
already have experience with new approaches to permitting that evolve the current 
paper-intensive process to a web-based system enabling faster reviews and 
approvals with added transparency and certainty of resu Its for all stakeholders. As 
a scoping project under the jointly governed eEnterprise initiative, this work will 
inform decisions whether to undertake additional analysis, including cost/benefit 
assessment on potential solutions described in this scoping report. 

This work builds on previous tasks and the COR is authorized to provide written 
technical direction to the Contractor (with a courtesy copy to the Contracting Officer 
and Project COR) to clarify requirements already specified in this Statement of 
Work. 

Work on this Call Order shall begin on date of award and end April 29, 2016. Work 
under this Call Order applies to task IV of the BPA SOW. 

TASK 1: Analysis of OSWER Program Reporting Burden 

1-1 The contractor shall analyze the current conditions of state's use of electronic 
permitting application systems for all media permitting programs delegated 
by EPA. The contractor shall use existing inventory lists provided by EPA as 
a starting point and summarize the findings in a 3-5 page report. 

1-2 The contractor shall assist the EPA/State team in gathering input from states 
with ePermitting systems in conference calls and take notes. The contractor 
shall participate and take notes in outreach sessions to key state program 
associations such as ASTSWMO and similar meetings convened by the 
EPA/State team. The contractor shall provide draft summary reports of the 
input gathered to date per COR technical direction to the EPA/State team for 
review and make revisions as necessary on a continuing basis until the 
completion of Task 4 (see below). 

Deliverables and Schedule Under Task 1 

1-1 Summary report of baseline conditions in ePermitting in states. 
a. Draft report 14 days after the COR sends technical direction 
b. Final report 7 days after COR sends review comments 

1-2 Summaries of state program input and state association input 
a. Draft report 21 days after the COR sends technical direction 
b. Final report 7 days after COR sends review comments 
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TASK 2: Analysis of Barriers to Broader ePerm itting Adoption 

2-1 In consultation with the COR and EPA/ State team, the contractor shall 
develop a frequency chart arranged by categories originally drafted by the 
team and populate it with findings from the notes drafted in Task 1. The 
contractor will develop companion narrative to the chart and analyze any 
emerging trends in the data. 

Deliverables and Schedule Under Task 2 

2-1 Frequency Chart and Narrative 
a. Draft chart 21 days after the COR sends technical direction 
b. Final chart and narrative 7 days after COR sends review comments 

TASK 3: Data Needs for Cost! Benefit Assessment and Emerging 
Solutions 

3-1 The contractor shall identify data needs to conduct cost! benefit assessments 
based on trends observed in the data collected in Tasks 1 and 2. The 
contractor shall identify emerging solutions to the barriers to broader 
ePermitting adoption with associated data needs if a formal cost/benefit 
assessment were to be undertaken as a next step for further study. The 
contractor shall provide a draft report and revise into a final 2-3 page report 
as directed by the COR. 

Deliverables and Schedule Under Task 3 

3-1 
a. Draft report 5 days after the COR sends technical direction 
b. Final report 5 days after COR sends review comments 

Task 4: Drafting of Final Report 

4-1 The contractor shall assemble the summary report elements from prior tasks 
into a final report for presentation to the eEnterprise Leadership Council. 

Deliverables and Schedule Under Task 4 

4-1 
a. Draft report 5 days after the COR sends technical direction 
b. Final report 5 days after COR sends review comments 
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United States Environmental Protection Agency 
Work Assignment Number 

Washington, DC 20460 3-10 

EPA 
Work Assignment D 0 Other Amendment Number: 

000001 

Contract Number I Contract Period 04/30/2012 To 04/29/2016 Title of Work Assignment/SF Site Name 

EP-W-12-013 Base Option Period Number 3 eEnterprise Scoping Analyses 

Contractor I Specify Section and paragraph of Contract SOW 

INDUSTRIAL ECONOMICS, INCORPORATED task IV of sow 
Purpose: D Work Assignment D Work Assignment Close-Out Period of Performance 

0 Work Assignment Amendment D Incremental Funding 

D Work Plan Approval From 04/30/2015 To 04/29/2016 

Comments: 

The purpose of this amendment is to approve the contractor's work ulan and cost estimate dated May 20, 2015 with a 
level of effort (LOE ) of 760 hours and $71,160.34l(b)(4) lcost b)(4) lfee). The contractor is not allowed to 
go over the approved ceiling without the approval of the Contracting Officer. 

D Superfund Accounting and Appropriations Data 0 Non-Superfund 

@] 
Note: To report additional accounting and appropriations date use EPA Form 1900-69A. 

SFO 
(Max 2) 

" DCN Budget/FY Appropriation Budget Org/Code Program Element Object Class Amount (Dollars) (Cents) Site/Project Cost Org/Code 
<::: 

(Max6) (Max4) Code (Max 6) (Max 7) (Max9) (Max4) (Max8) (Max 7) :::J 

1 

2 

3 

4 

5 

Authorized Work Assignment Ceiling 

Contract Period: Cost/Fee: LOE: 760 
04/30/2012 To 04/29/2016 

This Action: 0 

Total: 760 

Work Plan I Cost Estimate Approvals 

Contractor WP Dated: Cost/Fee: LOE: 

Cumulative Approved: Cost/Fee: LOE: 

Work Assignment Manager Name David Nicholas Branch/Mail Code: 

Phone Number 202-566-1927 

(Signature) (Date) FAX Number: 

Project Officer Name Shannon Sturgeon Branch/Mail Code: 

Phone Number: 703-605-0509 

(Signature) (Date) FAX Number: 703-308-7903 

Other Agency Official Name Branch/Mail Code: 

Phone Number: 

(Signature) (Date) FAX Number: 

Contracting Official Name Eulvid Rocque Branch/Mail Code: 

Phone Number: 202-564-8316 

(Siqnature) !Date FAX Number: 

Work Assignment Form. (WebForms v1.0) 



United States Environmental Protection Agency 
Work Assignment Number 

Washington, DC 20460 3-10 

EPA 
Work Assignment D 0 Other Amendment Number: 

000002 

Contract Number I Contract Period 04/30/2012 To 04/29/2016 Title of Work Assignment/SF Site Name 

EP-W-12-013 Base Option Period Number 3 eEnterprise 
Contractor I Specify Section and paragraph of Contract SOW 

INDUSTRIAL ECONOMICS, INCORPORATED 
Purpose: D Work Assignment D Work Assignment Close-Out Period of Performance 

0 Work Assignment Amendment D Incremental Funding 

D Work Plan Approval From 04/30/2015 To 04/29/2016 

Comments: 

The purpose of this amendment is to de-scope the work already approved on this work assignment by 476 hours. The new 
level of effort, (LOE) is now 284 hours. The statement of work is attached. The contractor shall submit a revise work 
plan and cost estimate as it relates to this request. 

D Superfund Accounting and Appropriations Data 0 Non-Superfund 

@] 
Note: To report additional accounting and appropriations date use EPA Form 1900-69A. 

SFO 
(Max 2) 

" DCN Budget/FY Appropriation Budget Org/Code Program Element Object Class Amount (Dollars) (Cents) Site/Project Cost Org/Code 
<::: 

(Max6) (Max4) Code (Max 6) (Max 7) (Max9) (Max4) (Max8) (Max 7) :::J 

1 

2 

3 

4 

5 

Authorized Work Assignment Ceiling 

Contract Period: Cost/Fee: LOE: 0 
04/30/2012 To 04/29/2016 
This Action: 284 

Total: 284 

Work Plan I Cost Estimate Approvals 

Contractor WP Dated: Cost/Fee: LOE: 

Cumulative Approved: Cost/Fee: LOE: 

Work Assignment Manager Name David Nicholas Branch/Mail Code: 

Phone Number 202-566-1927 

(Signature) (Date) FAX Number: 

Project Officer Name Shannon Sturgeon Branch/Mail Code: 

Phone Number: 703-605-0509 

(Signature) (Date) FAX Number: 703-308-7903 
Other Agency Official Name Branch/Mail Code: 

Phone Number: 

(Signature) (Date) FAX Number: 

Contracting Official Name Eulvid Rocque Branch/Mail Code: 

Phone Number: 202-564-8316 

(Siqnature) !Date FAX Number: 

Work Assignment Form. (WebForms v1.0) 



Contract # : EPW 12 013 
Statement of Work WA 3-10 

Title: eEnterprise Seeping Analyses in OSWER 

Contracting Officer's Representative: Name: 

Address: OSWER/PARMS (51 03t) Fax No: 
1200 Pennsylvania, NW, Washington, DC 20460 

BACKGROUND, PURPOSE AND SCOPE 

David Nicholas 
202-566-1927 
202 566-1933 

The Government Performance and Results Act (GPRA) of 1993 and GPRA 
Modernization Act of 2010 hold all federal agencies accountable for how they use 
their resources to achieve results. It requires: (1) strategic planning, (2) the 
development of measures to assess program performance and progress, (3) that 
information is reported to the public, and (4) that agencies develop a schedule of 
planned and completed program evaluations. 

Assessing the benefits of modernizing our national system of environmental 
protection, in coordination with our state, local, and tribal partners is an essential 
component to understanding our progress towards agencywide GPRA goals and 
objectives. The initiative to modernize the way environmental results are 
monitored, reported and assessed is known as eEnterprise. 

eEnterprise is an initiative between States and EPA to improve environmental 
outcomes through maximizing the use of advanced monitoring and technology; 
optimizing program operations; increasing transparency; and to dramatically 
enhance service to the regulated community and the public. This initiative will 
expand the use of advance monitoring technology in research, regulations, and 
inspections so that government, regulated entities and the public will have better 
information on sources of pollutants and environmental conditions. This statement 
of work covers the support needed to assess the benefits of taking this new 
approach and describe the positive impacts and costs in both quantitative and 
qualitative terms. 

To ensure state perspectives are included, EPA and the Environmental Council of 
States ( ECOS) formed a Working Group in June 2012 to collaboratively pursue 
electronic reporting between regulated entities and environmental government 
regulators. However, electronic reporting is only one part of a much larger set of 
opportunities and challenges that need to be addressed as we seek to modernize 
our approach to environmental protection using advances in both 
emissions/ pollutant monitoring and inform at ion technology. Further, on December 
5, 2012 the President of ECOS and the US EPA Deputy Administrator signed a joint 
statement confirming the commitment of the States and EPA to collaboratively 
govern eEnterprise. 

In this larger initiative, called eEnterprise, regulated entities could electronically 
conduct business transactions with the government: submitting permit applications, 
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updating financial assurance documentation, and reporting emission and pollutant 
discharge data. The tools/systems that support this should be "smart" to help 
entities understand their regulatory obligations, eliminate duplicative entry of 
information and efficiently support electronic signature requirements consistent 
with proposed EPA and state regulations. Quantifying and describing these 
beneficial impacts is a necessary step in managing the eEnterprise initiative and will 
form the core of this statement of work's tasks. 

OSWER is leading an agencywide team along with state partners to examine the 
potential barriers to broader adoption of electronic permitting systems. States 
already have experience with new approaches to permitting that evolve the current 
paper-intensive process to a web-based system enabling faster reviews and 
approvals with added transparency and certainty of resu Its for all stakeholders. As 
a scoping project under the jointly governed eEnterprise initiative, this work will 
inform decisions whether to undertake additional analysis, including cost/benefit 
assessment on potential solutions described in this scoping report. 

This work builds on previous tasks and the COR is authorized to provide written 
technical direction to the Contractor (with a courtesy copy to the Contracting Officer 
and Project COR) to clarify requirements already specified in this Statement of 
Work. 

Work on this Call Order shall begin on date of award and end April 29, 2016. Work 
under this Call Order applies to task IV of the BPA SOW. 

Task 1 : Development of W orkplan 

The contractor shall develop and provide a workplan for this project no later 
than 1 0 working days after receipt of the work assignment. The workplan 
shall describe all required tasks and associated deliverables. 

Deliverables and Schedule 

Task 1. No later than 10 working days after receipt of the work assignment. 

TASK 2: Analysis of OSW ER Program Reporting Burden 

2-1 The contractor shall analyze the current conditions of state's use of electronic 
permitting application systems for all media permitting programs delegated 
by EPA. The contractor shall use existing inventory lists provided by EPA as 
a starting point and summarize the findings in a 3-5 page report. 

2-2 The contractor shall assist the EPA/State team in gathering input from states 
with ePermitting systems in conference calls and take notes. The contractor 
shall participate and take notes in outreach sessions to key state program 
associations such as ASTSWMO and similar meetings convened by the 
EPA/State team. The contractor shall provide draft summary reports of the 
input gathered to date per COR technical direction to the EPA/State team for 
review and make revisions as necessary on a continuing basis until the 
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completion of a final report. 

Deliverables and Schedule Under Task 2 

2-1 Summary report of baseline conditions in ePermitting in states. 
a. Draft report 14 days after the COR sends technical direction 
b. Final report 7 days after COR sends review comments 

2-2 Summaries of state program input and state association input 
a. Draft report 21 days after the COR sends technical direction 
b. Final report 7 days after COR sends review comments 

TASK 2-3: Analysis of Barriers to Broader ePerm itting Adoption 

2-3 In consultation with the COR and EPA/ State team, the contractor shall 
develop a frequency chart arranged by categories originally drafted by the 
team and populate it with findings from the notes drafted in Task 1. The 
contractor will develop companion narrative to the chart and analyze any 
emerging trends in the data. 

Deliverables and Schedule Under Task 2-3 

2-3 Frequency Chart and Narrative 
a. Draft chart 21 days after the COR sends technical direction 
b. Final chart and narrative 7 days after COR sends review comments 

TASK 2-4: Data Needs for Cost! Benefit Assessment and Emerging 
Solutions 

2-4 The contractor shall identify data needs to conduct cost! benefit assessments 
based on trends observed in the data collected in Tasks 1 and 2. These data 
needs, once identified will be specified in the final report. The contractor shall 
provide a draft list of these data needs as directed by the COR. 

Deliverables and Schedule Under Task 2-4 

2-4 
a. Draft list 5 days after the COR sends technical direction 
b. Final list 5 days after COR sends review comments 

Task 2-5: Drafting of Final Report 

2-5 Contractor shall assemble the summary report elements from prior tasks into 
a final report for presentation to the eEnterprise Leadership Council. 

Deliverables and Schedule Under Task 2-5 

2-5 
a. Draft report 5 days after the COR sends technical direction 
b. Final report 5 days after COR sends review comments 
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United States Environmental Protection Agency 
Work Assignment Number 

Washington, DC 20460 3-10 
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Work Assignment D 0 Other Amendment Number: 

000003 

Contract Number I Contract Period 04/30/2012 To 04/29/2016 Title of Work Assignment/SF Site Name 

EP-W-12-013 Base Option Period Number 3 eEnterprise Benefits Analysis 

Contractor I Specify Section and paragraph of Contract SOW 

INDUSTRIAL ECONOMICS, INCORPORATED 

Purpose: D Work Assignment D Work Assignment Close-Out Period of Performance 

0 Work Assignment Amendment D Incremental Funding 

D Work Plan Approval From 04/30/2015 To 04/29/2016 

Comments: 

This amendment is to approve the contraXt}r's work plan/cost estimate dated 9/2/15, which de-scopes the WA to a level 
of effort of 284 hours and $34,255. 35l(b 4 lcosd(b)(4) lfee) . The contractor is not allowed to go over 
this approved ceiling without the approval of the Contracting Officer. 

D Superfund Accounting and Appropriations Data 0 Non-Superfund 

@] 
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Authorized Work Assignment Ceiling 

Contract Period: Cost/Fee: LOE: 284 
04/30/2012 To 04/29/2016 

This Action: 0 

Total: 284 

Work Plan I Cost Estimate Approvals 

Contractor WP Dated: Cost/Fee: LOE: 

Cumulative Approved: Cost/Fee: LOE: 

Work Assignment Manager Name David Nicholas Branch/Mail Code: 

Phone Number 202-566-1927 

(Signature) (Date) FAX Number: 

Project Officer Name Shannon Sturgeon Branch/Mail Code: 

Phone Number: 703-605-0509 

(Signature) (Date) FAX Number: 703-308-7903 

Other Agency Official Name Branch/Mail Code: 

Phone Number: 

(Signature) (Date) FAX Number: 

Contracting Official Name Eulvid Rocque Branch/Mail Code: 

Phone Number: 202-564-8316 

(Siqnature) !Date FAX Number: 
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